

SinhaDANSE

4430, rue Parthenais
Montréal, Québec
H2H 2G8
T. 514-524-7997
F. 514-524-9977
www.sinhadanse.com

Thok Technical rider

This technical rider is part of the contract. All changes must be discussed and approved by Sinha Danse's Technical Director.

- **Stage:**

Approx. 10m x 10m (TBD)
Italian tap, with black backdrop
Crossover behind backdrop
4 entrances on SL & SR
Black dance floor, taped down (Marley or other)

- **Control booths:**

The sound, lighting and video control booths must be in the center of the hall.

- **Curtains:**

Drop curtain with cyclorama
Stage entrances upstage left and right

- **Lighting:**

18 Lekos 6X9
17 Lekos 6X12
5 Lekos 6X16
3 Source IV 36
28 ETC Zoom
27 Fresnels 6" 1Kw
21 PAR 64 MFL
96 Dimmers (1 to 1)

- **Sound/Video:**

Mixing board (16x8x2)
2 CD player
2 Shure SM58
3 Shure SM57
3 Sennheiser 421
2 AKG 451

P.A. Power

Front 2KW

Monitoring dancers 600W

Monitoring musicians 300W

- **Dressing rooms:**

Must have clean and ready to use showers with clean towels.

1 dressing room for 2 female dancers

1 dressing room for 2 male dancers

- **Costume maintenance**

Producer is to provide 1 wardrobe mistress, day of the show in afternoon and after the show.

Duties will include cleaning and general costumes & costume accessories repairs and maintenance and a steamer if possible.

- **Rehearsal/Warm-up space**

1 rehearsal space, approx 8m x 8 m, close proximity to theatre, for 4 hours, on day prior to show.
TBD.

- **Technical calls:**

Company travels with 1 technician.

Producer to provide set-up and strike crew + TD of stage house

Note: requirements may differ depending on theatre equipment

(I.e.: Motorized battens, ease of hanging, LX board type, quality of crew, etc)

Generally speaking:

Set-up: 7 crew (6 Lx + 1 Snd) + House TD for: Around 8 hours. Day prior to show.

Lx hanging, Sound set-up, Focus and cues. May cut-down to minimal focus crew after 4 hours.

Spacing and final cues:

(Minimum running crew)

3 Hours on stage with dancers and musicians

Depending on warm-up space availability

- **Dismantling:**

Same number of crew as set-up